

Information about the Content and Formatting of the Attached Bid Tabulation Sheet(s)

Pursuant to the legal requirements as outlined in the Mississippi Code 1972, Annotated, §31-7-13(d), all bid proposals received were compared to the written bid specifications and the recommendation to purchase or for rejection is indicated on the following pages, as per the manner prescribed below.

Recommendation to Purchase:

The recommendation to purchase from or award a contract to any vendor, is indicated on the attached tabulation sheet(s) by placing "Low Bid" to the right of the vendor's name/pricing and bolding the information.

Rejection of an Item or an Entire Bid:

The law requires that the District clearly state why in each instance.

Bid 3217 (02-28-23) Brinkley Middle School ESSER Renovations
Funding Source: 2598-900-5600-021-730-014
Recommendation: Lena Franklin

	Vendor	Location	Amount
N	Upchurch Services, LLC	Ridgeland, MS	Base Bid \$845,000 (Add) Alternate #1 \$165,000 Alternate #2 \$265,000 Alternate #3 \$130,000 Alternate #4 \$102,000 Alternate #5 \$138,000
W	Mayrant & Associates, LLC	Jackson, MS	Base Bid \$1,147,000 (Add) Alternate #1 \$134,000 Alternate #2 \$313,000

Bid 3218 (02-28-23) Powell Middle School ESSER Renovations
Funding Source: 2598-900-5600-021-730-065
Recommendation: Lena Franklin

	Vendor	Location	Amount	Total Contract Price
N	Traxler Construction, LLC	Magee, MS	Base Bid \$1,100,000 (Add) Alternate #1 \$86,000 Alternate #2 \$118,000 Alternate #3 \$57,000 Alternate #4 \$167,000 Alternate #5 \$138,000	\$1,361,000.00
N	Flagstar Construction	Brandon, MS	Base Bid \$1,190,000 (Add) Alternate #1 \$173,000 Alternate #2 \$248,000 Alternate #3 \$79,000 Alternate #4 \$215,000 Alternate #5 \$156,000	
N	Richard Womack Construction	Magee, MS	Base Bid \$1,270,000 (Add) Alternate #1 \$90,500 Alternate #2 \$120,000 Alternate #3 \$61,000 Alternate #4 \$171,000 Alternate #5 \$193,000	
N	Paul Jackson & Sons, Inc	Brookhaven, MS	Base Bid \$1,320,000 (Add) Alternate #1 \$179,000 Alternate #2 \$246,000 Alternate #3 \$123,000 Alternate #4 \$217,000 Alternate #5 \$182,000	